Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY

Office of the President







### CONTRACT AGREEMENT

THIS AGREEMENT, made this JUN 0 5 2025 between WESTERN MINDANAO STATE UNIVERSITY, Zamboanga City (hereinafter called the "Entity") represented by DR. MA. CARLA A. OCHOTORENA — President, with office address at Normal Road, Baliwasan and RMG2 CONSTRUCTION & SUPPLIES (hereinafter called the "Contractor"), represented by ROQUE LINN P. RAMAYRAT — with office address at Zone 4, Brgy. Divisoria, Zamboanga City.

WHEREAS, the Entity is desirous that the Contractor execute BAC Resolution No. 023 series of 2025 "UPGRADING OF PLANT TISSUE CULTURE LABORATORY AT WESTERN MINDANAO STATE UNIVERSITY COLLEGE OF AGRICULTURE (NURSERY AREA AND WATER SYSTEM)" for One Hundred Ten (110) Calendar Days (Hereinafter called the "Works") and the Entity has accepted the Bid ONE MILLION SIX HUNDRED THOUSAND ONE HUNDRED FIFTY-THREE PESOS AND FIFTY-THREE CENTAVOS (Php 1,600,153.53) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities:
    - iv. General and Special Conditions of Contract;
    - v. Supplemental or Bid Bulletins, if any;
  - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and



Office of the President







e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDS.

Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and warranty Security, shall likewise form part of the Contract.

3. The ENTITY also hereby covenants to pay CONTRACTOR, in consideration of the completion of work herein mentioned, the contract price at the time and in the manner prescribed in this contract, as follows:

Schedule of Payment	Percentage (%) of work accomplishment
First Payment	20% accomplishment
Second Payment	30% accomplishment
Third Payment	40% accomplishment
Fourth Payment	50% accomplishment
Sixth Payment	60% accomplishment
Seventh Payment	70% accomplishment
Eight Payment	80% accomplishment
Ninth Payment	90% accomplishment
Final Payment	100% accomplishment

The CONTRACTOR shall submit a Progress Billing or a request for payment for work accomplished. Such request for payment, including the Statement of Work Accomplished by the contractor, must be verified and approved by the government project engineer concerned. Except as otherwise stipulated in the ITB, materials and equipment delivered on the site but not completely put in place shall not be included for payment.

The ENTITY has the right to deduct from the contractor's progress billing such amount as may be necessary to cover third party liabilities. It must not process any progress payment unless the discovered defects are corrected.

Furthermore, the payment of the contract price shall be subject to 10% retention of contract price as retention fee to the condition that such claims for payment shall be supported by the following documents:

- Report of accomplishment by the CONTRACTOR which shall be certified correct by the Technical and Inspection Committee of the ENTITY;
- If applicable, passing result of Materials Testing of concrete and reinforcing steel bars equivalent to the given structural design criteria duly certified by the DPWH Bureau of Materials Testing,

## Republic of the Philippines WESTERN MINDANAO STATE UNIVERSITY



Office of the President

STARS

FA-TIME SPETIAL

WURI

The WORLD

WORKERST

TO ARB

THE WORLD

WORKERST

THE WORLD

WORKERST

THE WORLD

WORKERST

THE WORLD

WORKERST

WORKERST

THE WORLD

WORKERST

THE WORLD

WORKERST

WORKERST

THE WORLD

WORKERST

WORKERST

WORKERST

WORKERST

WORKE

WMSU Universal Testing Machine, College of Engineering and or any other authorized government agency; and

c. Technical Inspection report made by COA TPI;

AS PER PROCUREMENT MANUAL ON RETENTION:

The total "retention money" shall be due for release after the defects liability period, upon final acceptance of the works.

- 4. In consideration for the <u>ONE MILLION SIX HUNDRED THOUSAND ONE HUNDRED FIFTY-THREE PESOS AND FIFTY-THREE CENTAVOS (Php 1,600,153.53)</u> or such other sums as may be ascertained, RMG2 CONSTRUCTION & SUPPLIES agrees the <u>UPGRADING OF PLANT TISSUE CULTURE LABORATORY AT WESTERN MINDANAO STATE UNIVERSITY COLLEGE OF AGRICULTURE (NURSERY AREA AND WATER SYSTEM)"</u> in accordance with his/her/its Bid.
- The WESTERN MINDANAO STATE UNIVERSITY agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

**IN WITNESS** whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

DR. MA. CARLA A. OCHOTORENA, R.N. President

for:

ROQUE LINN P. RAMAYRAT Proprietor

for:

WESTERN MINDANAO STATE
UNIVERSITY

**RMG2 CONSTRUCTION & SUPPLIES** 

Witnesses:

PROF ALCHAN D. MOHAMMAD WMSU/BOR, Secretary

CHRISTIANNE DAWN R. SICAT, CPA
University Accountant

# Republic of the Philippines WESTERN MINDANAO STATE UNIVERSITY



Office of the President









#### **ACKNOWLEDGMENT**

WITNESS MY HAND AND SEAL at the place and date above written.

Doc. No. 41 ; Page No. 94 ; Book No. 46 ;

Series of 2025.

NOTARY PUBLIC

Notary Public for Zamboanga City
Rivero Medalle taw Office
(C.E. Auffer Health State Control Health State Control

Roll No. 59055; 05-11-11 (SP No. 485232; 12-19-25 PTR No. 3073255; 01-07-25