



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID:

CONTRACT NAME:

LOCATION:

PROJECT DURATION (C.D.):

ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN RESEARCH AND DEVELOPMENT CENTER
WMSU SAN RAMON, ZAMBOANGA CITY
97 CALENDAR DAYS

SUMMARY OF BILL OF QUANTITIES (BIDDER)

(All Part of Bill of Quantities)

PART NO.	DESCRIPTION	TOTAL AMOUNT
A	General Requirements	
B	Earthworks	
E	Concrete Works	
F	Forms & Falseworks	
G	Masonry and Plastering Works	
H	Carpentry & Joinery Works	
I	Doors and Windows and Metal Railings	
J	Tile & Countertop Works	
K	Metal Works	
L	Roofing Works	
M	Painting Works	
N	Plumbing Works	
O	Sewerage System	
P	Electrical Works	
Total of all Amounts:		
Total of all Amounts in words:		
Pesos: _____		
And _____ centavos _____		

Name: _____ In the capacity of: _____

Signed: _____ Date: _____

Duly authorized to sign the Bid for and on behalf of: _____



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID:

CONTRACT NAME:

ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN RESEARCH AND DEVELOPMENT CENTER

LOCATION:

WMSU SAN RAMON, ZAMBOANGA CITY

PROJECT DURATION (C.D.):

97 CALENDAR DAYS

BILL OF QUANTITIES (BIDDER)

Item No.: **A**

Description: **General Requirements**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
A.2.1	Project Billboard	ea.	1.00		
A.3	Occupation Safety	days	97.00		
A.4.1	Mobilization	l.s	1.00		
A.4.2	Demobilization	l.s	1.00		
Total for this Page:				(In Words):	
				(In Figure):	

 Name of the Representative of the Bidder

 Position

 Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID: _____
 CONTRACT NAME: **ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN RESEARCH AND DEVELOPMENT CENTER**
 LOCATION: **WMSU SAN RAMON, ZAMBOANGA CITY**
 PROJECT DURATION (C.D.): **97 CALENDAR DAYS**

BILL OF QUANTITIES (BIDDER)

Item No.: **B**

Description: **Earthworks**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
B.4.7	Column Footing Manual Excavation with Small Tools	cu.m	52.25		
B.4.13	Manual BackFill	m ²	15		
B.6.1	Manual Filling of Gravel Bedding Materials including compaction with Small Tools	m ²	19.3		
Total for this Page:				(In Words):	
				(In Figure):	

 Name of the Representative of the Bidder

 Position

 Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID: _____
 CONTRACT NAME: **ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN RESEARCH AND DEVELOPMENT CENTER**
 LOCATION: **WMSU SAN RAMON, ZAMBOANGA CITY**
 PROJECT DURATION (C.D.): **97 CALENDAR DAYS**

BILL OF QUANTITIES (AGENCY)

Item No.: E

Description: **Concrete Works**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
E.3.1	Reinforced Concrete Footings / FTB and Wall Footings	cu.m	8.30		
E.3.2	Reinforced Concrete Beams, CB, and Roof Beams	cu.m	4.372		
E.3.3	Reinforced Concrete Columns	cu.m	2.643		
E.3.5	Reinforced Concrete Slab on Fill	cu.m	9.4		
Total for this Page:				(In Words):	

 Name of the Representative of the Bidder

 Position

 Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID: _____
 CONTRACT NAME: **ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN RESEARCH AND DEVELOPMENT CENTER**
 LOCATION: **WMSU SAN RAMON, ZAMBOANGA CITY**
 PROJECT DURATION (C.D.): **97 CALENDAR DAYS**

BILL OF QUANTITIES (BIDDER)

Item No.: F

Description: **Forms & False Works**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
F.2	BUILDING FORMWORKS & FALSEWORKS	l.s	1.00		
Total for this Page:		(In Words):			
		(In Figure):			

 Name of the Representative of the Bidder

 Position

 Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID:

CONTRACT NAME:

ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN RESEARCH AND DEVELOPMENT CENTER

LOCATION:

WMSU SAN RAMON, ZAMBOANGA CITY

PROJECT DURATION (C.D.):

97 CALENDAR DAYS

BILL OF QUANTITIES (BIDDER)

Item No.: **G**

Description: **Masonry & Plastering Works**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
G.1.1	100MM CONCRETE HOLLOW BLOCK(CHB) NON-LOAD BEARING WALL	m ²	123.67		
G.2.1	CEMENT PLASTER FINISH	m ²	224.535		
Total for this Page:		(In Words):			
		(In Figure):			

 Name of the Representative of the Bidder

 Position

 Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID:

CONTRACT NAME:

**ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN
 RESEARCH AND DEVELOPMENT CENTER**

LOCATION:

WMSU SAN RAMON, ZAMBOANGA CITY

PROJECT DURATION (C.D.):

97 CALENDAR DAYS

BILL OF QUANTITIES (BIDDER)

Item No.: **H**

Description: **Carpentry & Joinery Works**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
H.1.1	Fiber Cement Ceiling on Metal Framing System	m ²	41.1		
H.1.8	Prepainted Metal Panel Ceiling on Metal Framing System	m ²	56		
H.3	Cabinets	ea	4		
Total for this Page:		(In Words):			
		(In Figure):			

 Name of the Representative of the Bidder

 Position

 Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID:

CONTRACT NAME:

**ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN
 RESEARCH AND DEVELOPMENT CENTER**

LOCATION:

WMSU SAN RAMON, ZAMBOANGA CITY

PROJECT DURATION (C.D.):

97 CALENDAR DAYS

BILL OF QUANTITIES (BIDDER)

Item No.: I

Description: **Doors, Windows, Glass & Glazing,
 and Railings**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
I.1.1	Wooden Flush Door with Accessories	set	3		
I.1.3	PVC Flush Door with Accessories	set	1		
I.1.7	Aluminum Framed Glass Door with Accessories	set	1		
I.2.1	Aluminum Framed Glass Windows with Accessories	set	9		
I.4.6	Metal Railing	set	1		
		(In Words):			
		(In Figure):			

 Name of the Representative of the Bidder

 Position

 Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID: _____
 CONTRACT NAME: **ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN RESEARCH AND DEVELOPMENT CENTER**
 LOCATION: **WMSU SAN RAMON, ZAMBOANGA CITY**
 PROJECT DURATION (C.D.): **97 CALENDAR DAYS**

BILL OF QUANTITIES (BIDDER)

Item No.: **J**

Description: **Tiles**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
J.1.3	UNGLAZED CERAMIC FLOOR TILES	m ²	53		
J.2.2	GLAZED CERAMIC WALL TILES	m ²	9		
Total for this Page:		(In Words):			
		(In Figure):			

 Name of the Representative of the Bidder

 Position

 Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID: _____
 CONTRACT NAME: **ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN RESEARCH AND DEVELOPMENT CENTER**
 LOCATION: **WMSU SAN RAMON, ZAMBOANGA CITY**
 PROJECT DURATION (C.D.): **97 CALENDAR DAYS**

BILL OF QUANTITIES (BIDDER)

Item No.: **K**

Description: **Metal Works/Signage**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
K.4	Roof Truss	l.s.	1.00		
K.10	Built-up Signage	l.s.	1.00		
Total for this Page:		(In Words):			
		(In Figure):			

 Name of the Representative of the Bidder

 Position

 Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID: _____
 CONTRACT NAME: **ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN RESEARCH AND DEVELOPMENT CENTER**
 LOCATION: **WMSU SAN RAMON, ZAMBOANGA CITY**
 PROJECT DURATION (C.D.): **97 CALENDAR DAYS**

BILL OF QUANTITIES (BIDDER)

Item No.: **M**

Description: **Painting Works**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
M.1	Paint on Metal Surface	l.s.	1.00		
M.2	Paint on Concrete/Masonry Surface	l.s.	1.00		
M.3	Paint on Wood Surface	l.s.	1.00		
M.4	Paint on Ceiling	m ²	41.10		
		(In Words):			
		(In Figure):			

 Name of the Representative of the Bidder

 Position

 Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID:

CONTRACT NAME:

LOCATION:

PROJECT DURATION

**ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN
 RESEARCH AND DEVELOPMENT CENTER**

WMSU SAN RAMON, ZAMBOANGA CITY

97 CALENDAR DAYS

BILL OF QUANTITIES (BIDDER)

Item No.: **N**

Description: **Plumbing Works**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
N.1	WATER SUPPLY SYSTEM INCLUDING FITTINGS	l.s.	1.00		
N.2	SANITARY LINES INCLUDING FITTINGS	l.s.	1.00		
N.3	PLUMBING FIXTURES	l.s.	1.00		
Total for this Page:		(In Words):			
		(In Figure):			

 Name of the Representative of the Bidder

 Position

 Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
Effective Date: 08-Sept.-2021

CONTRACT ID:

CONTRACT NAME:

LOCATION:

PROJECT DURATION

**ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN
RESEARCH AND DEVELOPMENT CENTER**
WMSU SAN RAMON, ZAMBOANGA CITY
97 CALENDAR DAYS

p

Item No.: **0**

Description: **Sewerage System**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
O.2.10	Septic Vault Concrete /CHB	I.s.	1.00		
Total for this Page:		(In Words):			
		(In Figure):			

Name of the Representative of the Bidder

Position

Name of the Bidder



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY
 Normal Rd., Baliwasan, Zamboanga City
PHYSICAL PLANT AND ENGINEERING SERVICES



WMSU-PPES-FR-004.00
 Effective Date: 08-Sept.-2021

CONTRACT ID:

CONTRACT NAME:

LOCATION:

PROJECT DURATION

**ENHANCEMENT OF ARTIFICIAL INSEMINATION FOR ZAMPEN NATIVE CHICKEN
 RESEARCH AND DEVELOPMENT CENTER**
WMSU SAN RAMON, ZAMBOANGA CITY
97 CALENDAR DAYS

BILL OF QUANTITIES (BIDDER)

Item No.: P

Description: **Electrical Works**

PAY ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT PRICE	AMOUNT
P.1	CONDUITS,BOXES ,& FITTINGS	set	2.00		
P.2	WIRES & WIRING DEVICES	set	2.00		
P.3	LIGHTING/POWER FIXTURES (LIGHTINGS,SWITCHES&OUTLETS)	set	2.00		
P.4	PANEL BOARD INCLUDING CIRCUIT BREAKER	set	2.00		
Total for this Page:		(In Words):			
		(In Figure):			

 Name of the Representative of the Bidder

 Position

 Name of the Bidder