June 5, 2023

## NOTICE OF CANCELLATION OF THE PROCUREMENT ACTIVITY

Please be informed that the on-going procurement of Infrastructure Project titled: Construction of Smart Building Component for the Development of Smart Campus with an Approved Budget for the Contract of P4,949,217.79 posted on the PhilGeps and Agency Website on May 16, 2023 has been cancelled/terminated by the Western Mindanao State University Bids and Awards Committee (BAC) in accordance with Sec. 35.6(a) of the 2016 IRR of RA 9184 as amended.

The said cancellation/termination is consistent with Section 17.6 of the 2016 Revised Implementing , Rules and Regulation (IRR) of RA9184. Another round of procurement activity will be conducted on a later date and the same will be made via issuance of an Invitation to bid (ITB) which will be posted in the Philippine Government Electronic Procurement System (PhilGEPS) and WMSU website.

Bidders who purchased the bidding documents may request for refund.

Should you have further clarifications or any other inquiry, you may contact the BAC Office at 991-7875 or send your message to bacsecretariate@wmsu.edu.ph

For guidance and information of all concerned

JOEL C. MACASINAG Head, BAC Secretariat