



March 14, 2024


NOTICE OF CANCELLATION OF THE PROCUREMENT ACTIVITY

Please be informed that the on-going procurement of Infrastructure Project titled: **UPGRADING OF PRIMARY FEEDER LINE AND SECONDARY DISTRIBUTION LINE FROM SINGLE PHASE TO THREE PHASE LINE** with an **Approved Budget for the Contract of Php 14,700,000.00** posted on the PhilGeps and Agency Website on October 24, 2023 has been cancelled/terminated by the Western Mindanao State University Bids and Awards Committee (BAC) for Infrastructure in accordance with Sec. 35.6(c) of the 2016 IRR of RA 9184 as amended.

Bidders who purchased the bidding documents may request for refund.

Should you have further clarifications or any other inquiry, you may contact the Procurement Office at 991-7875 or send your message to bacsecretariate@wmsu.edu.ph

For guidance and information of all concerned.


JOEL C. MACASINAG
Head, BAC Secretariat